

Questions on RFQ/P on Clerk of the Works position for North Stonington CES

Is Project Manager from an outside entity?

As of now, Mr. Springsteel is Project Manager for the Project

4 questions on job duties

1. Will Town need Clerk to assist with hiring:

Materials testing lab

Special Inspectors

Commissioning Agent

FF & E Consultant

Technology Consultant

Construction Scheduling/Monitoring Services

No assistance with hiring, but coordinating after project is under way

2. How many after hours meetings with Committee and Town bodies are anticipated?

12

3. Will Contractor be working weekends or off-hours

Not anticipated

4. How many hard copies of Proposals? Will you require electronic version on CD or emailed?

One hard copy and electronic copy for distribution